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Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN
LA MESA ON ROUTE 94 FROM ROUTE 94/125 SEPARATION TO 0.2 km WEST OF CAMPO ROAD
OVERCROSSING AND ON ROUTE 125 FROM 0.3 km SOUTH TO 0.3 km NORTH OF THE PANORAMA DRIVE
UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on July 19, 2001.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions and the
Proposal and Contract.

Project Plan Sheet 1 is revised as follows:

"Stationing callout for "End of Construction" on Route 125 is changed from Station 183+20 to Station
184+71."

Project Plan Sheet 10 is revised as follows:

"Profile quantities from Station 15+28 to Station 17+00 are changed as shown in the following Table":

15+28 to 17+00 17+00-182 to 66.7 TOTAL
Exc 192 2716 2908
Emb 2232 5 2237

Project Plan Sheet 42 is revised as follows:

"Sheet L-2 Station 15+28 TO 17+00 "AA", Roadway Excavation is changed from 397.1 m3 to 192.3
m3 and Embankment (N) is changed from 3153.4 to 2232.4 m3

Sheet L-3 Station 17+00 "AA" TO 184+49.7 "E", Roadway Excavation is changed from 2765.3 m3 to
2716.2 m3 and Embankment (N) is changed from 124.0 m3 to 5 m3

Total Excavation to changed from 3232.6 to 2978.7 and Embankment is changed from 3277.4 to
2237.1"

In the Special Provisions, Section 10-1.13, "MAINTAINING TRAFFIC," Traffic Chart No. 3 is revised as attached.

In the Proposal and Contract, the Engineer’s Estimate Item 23 is revised as attached.
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To Proposal and Contract book holders:

Replace page 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch
Office of Office Engineer

Attachments



Chart No. 3
Conventional Highway Lane Requirements

Direction:         Northbound / Southbound       SD - 125
                               “ Panorama Dr “

  Location:                  Merritt Blvd
                                            To
                                     Mariposa St
                                     At  Rte  125

a.m. p.m.
FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays R R R R R X X X X X X R R R

Fridays R R R R R X X X X X X R R R
Saturdays R R R R R R R X X X X X X R R R
Sundays R R R R R R R X X X X X X R R R

Day before designated legal holiday R R R R R R R R
Designated legal holidays

Legend:
X

R

Road may be closed

A minimum of one paved traffic lane, not less than 3.60 m wide, shall be open for use by public traffic
(Reversing Control)

No work that interferes with public traffic will be allowed

REMARKS:

* When Reverse Traffic Control is used:
1. Close one traffic lane and stop public traffic for period not to exceed ten minutes.
2. Maximum length of one - way control shall be 400m.

* Close Panorama Dr at Mariposa St and Merritt Blvd

Detour  WB Panorama Dr traffic via northerly on Merritt Blvd to Mariposa St thence westerly on Mriposa St to
Panorama Dr.
Detour SB Panorama Dr traffic via easterly on Mariposa St to Merritt Blvd thence southerly on Merritt Blvd to
Panorama Dr.

Note: Provide a sign to allow local traffic only

KP:   22.211 - At Rte 125
F= 232921071001AZ

CONTRACT NO. 11-232924
REVISED PER ADDENDUM NO. 4 DATED JULY 13, 2001



ENGINEER'S ESTIMATE
11-232924

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

22 170101 DEVELOP WATER SUPPLY LS LUMP SUM LUMP SUM

23 190101 ROADWAY EXCAVATION M3 3000

24
(F)

192003 STRUCTURE EXCAVATION
(BRIDGE)

M3 640

25
(F)

193003 STRUCTURE BACKFILL (BRIDGE) M3 420

26
(S)

021518 BONDED FIBER MATRIX (EROSION
CONTROL)

KG 1070

27
(S)

203045 PURE LIVE SEED (EROSION
CONTROL)

KG 6

28
(S)

203056 COMMERCIAL FERTILIZER
(EROSION CONTROL)

KG 6

29
(S)

203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 36

30 260201 CLASS 2 AGGREGATE BASE M3 520

31
(F)

260210 AGGREGATE BASE (APPROACH
SLAB)

M3 3

32 290211 ASPHALT TREATED PERMEABLE
BASE

M3 300

33 390102 ASPHALT CONCRETE (TYPE A) TONN 200

34 390145 REPLACE ASPHALT CONCRETE
SURFACING

M3 7

35 390171 ASPHALT CONCRETE BASE
(TYPE A)

TONN 280

36 394001 PLACE ASPHALT CONCRETE DIKE M 430

37 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 50

38 401000 CONCRETE PAVEMENT M3 630

39 404092 SEAL PAVEMENT JOINT M 1320

40
(F)

510051 STRUCTURAL CONCRETE, BRIDGE
FOOTING

M3 110

4
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